

TABLE OF CONTENTS

| | Pages |
|--|----------------|
| C-111 Advertisement for Bids | C111-1-C111-2 |
| C-200 Instruction to Bidders | C200-1-C200-10 |
| C-410 Bid Form | C410-1-C410-9 |
| C-430 Bid Bond | C430-1 |
| C-510 Notice of Award | C510-1-C510-2 |
| C-520 Agreement Between Owner and Contract for Construction Contract | C520-1-C520-7 |
| C-550 Notice to Proceed | C550-1 |
| C-610 Performance Bond | C610-1-C620-2 |
| C-612 Labor and Material Bond | C612-1-C612-3 |
| C-614 Maintenance and Guarantee Bond | C614-1-C614-3 |
| C-620 Contractor's Application for Payment | C620-1-C620-4 |
| C-625 Certificate of Substantial Completion | C625-1-C625-2 |
| C-700 General Conditions | C700-1-C700-73 |
| Article 1 - Definitions and Terminology | Pages 1-6 |
| Article 2 - Preliminary Matters | Pages 6-8 |
| Article 3 - Documents: Intent, Requirements, Reuse | Pages 8-10 |
| Article 4 - Commencement and Progress of the Work | Pages 10-12 |
| Article 5 - Availability of Lands; Subsurface and Physical Conditions; Reference Points | Pages 12-19 |
| Article 6 - Bonds and Insurance | Pages 19-27 |
| Article 7 - Contractor's Responsibilities | Pages 27-40 |
| Article 8 - Other Work at the Site | Pages 40-42 |
| Article 9 - Owner's Responsibilities | Pages 42-43 |
| Article 10 - Engineer's Status During Construction | Pages 43-45 |
| Article 11 - Amending the Contract Documents; Changes in the Work | Pages 45-49 |
| Article 12 - Claims | Pages 49-50 |
| Article 13 - Cost of the Work; Allowances; Unit Price Work | Pages 50-54 |
| Article 14 - Tests and Inspections; Correction, Removal or Acceptance of Defective Work | Pages 54-57 |
| Article 15 - Payments to Contractor; Set Offs; Completion; Correction Period | Pages 57-64 |
| Article 16 - Suspension of Work and Termination | Pages 64-66 |
| Article 17 - Final Resolution of Disputes | Page 67 |
| Article 18 - Miscellaneous | Pages 67-68 |
| C-800 Supplementary Conditions | C800-1-C800-13 |
| C-941 Change Order | C941-1-C941-2 |
| C-942 Field Order | C942-1 |

Foreword to Technical Specifications

DIVISION 1 - GENERAL REQUIREMENTS

| | | |
|-------|---|--------------------|
| 01010 | Definition of Contract Items - (Multiple) | 01010-1 – 01010-30 |
| 01043 | Coordination and Control of the Work | 01043-1 – 01043-8 |
| 01090 | Reference Standards | 01090-1 – 01090-2 |
| 01300 | Submittals | 01300-1 – 01300-6 |
| 01310 | Construction Schedules and Documentation | 01310-1 – 01310-4 |
| 01320 | Electronic Project Management System EPMS | 01320-1-01320-4 |
| 01350 | Common Product Requirements | 01350-1 – 01350-4 |
| 01410 | Laboratory Services | 01410-1 – 01410-4 |
| 01500 | Maintaining Traffic | 01500-1 – 01500-4 |
| 01568 | Pollution Control | 01568-1 – 01568-6 |
| 01800 | Construction Survey Work | 01800-1 – 01800-6 |
| 01810 | Audio-Video Recording (Sewer & Water) | 01810-1 – 01810-4 |

DIVISION 2 - UNDERGROUND, PAVEMENT, AND SITE WORK

| | | |
|-------|--|--------------------|
| 02100 | Clearing and Grubbing | 02100-1 – 02100-4 |
| 02110 | Removal of Structures and Obstructions | 02110-1 – 02110-6 |
| 02200 | Excavation and Backfill | 02200-1 – 02200-10 |
| 02550 | Storm and Sanitary Sewers - (Sewers) | 02550-1 – 02550-14 |
| 02552 | Precast Concrete Manholes | 02552-1 – 02552-8 |
| 02553 | Sewer Manhole Restoration | 02553-1 – 02553-2 |
| 02554 | Catch Basins and Inlets | 02554-1 – 02554-4 |
| 02555 | Pressure Pipe (Sewer & Water) | 02555-1 – 02555-10 |
| 02556 | Fire Hydrant Assemblies (Water Lines) | 02556-1 – 02556-4 |
| 02557 | Valves | 02557-1 – 02557-4 |
| 02558 | Water Services | 02558-1 – 02558-4 |
| 02600 | Pavements, Curbing, and Walks | 02600-1 – 02600-6 |
| 02800 | Sodding, Seeding, and Mulching | 02800-1 – 02800-4 |
| 02810 | Trees | 02810-1 – 02810-2 |

DIVISION 5 - METALS

| | | |
|-------|---------------|-------------------|
| 05540 | Iron Castings | 05540-1 – 05540-4 |
|-------|---------------|-------------------|

IF ANY OF THE PAGES LISTED ABOVE ARE NOT INCLUDED IN THESE CONTRACT DOCUMENTS, PLEASE ADVISE.

END OF SECTION