



City of Portland, Indiana
Wet Weather Pump Station
Contract 4A

ADDENDUM 1

February 9, 2024

Planholders on the City of Portland, Indiana, Wet Weather Pump Station Contract 4A are hereby notified of the following amendments to the Contract Documents. This Addendum is hereby made a part of the Contract Documents.

GENERAL NOTES

The three files listed below, that were uploaded on January 1, 2023, were mistakenly uploaded as addenda. The three files are not part of the contract documents and should not be acknowledged as addenda on the bid form. The files are intended as reference information for the site and are discussed on page C-800-2 of the supplemental conditions.

Geotechnical-Report---Portland-WWTP-Addendum-2---Revision-2.pdf

Geotechnical-Report---Portland-WWTP-Improvements-Addendum-1.pdf

Geotechnical-Report---Portland-WWTP-Improvements.pdf

SPECIFICATIONS

In the Agreement Article 4.02-A the time of substantial completion shall be 540 calendar days. The time for final completion shall be 570 calendar days.

In the Notice to Proceed, the time of substantial completion shall be 540 calendar days. The time for final completion shall be 570 calendar days.

In Section 11229 paragraph 4.01-B-1 Smith and Loveless is an approved manufacturer of degritter and cyclone assemblies.

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON THE BID.